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1.0 General 
This Performance Work Statement (PWS) defines the tasks required of the contractor to provide 
Contractor Logistics support (CLS) and Operational Maintenance support of the forward 
deployed and CONUS AN/USQ-175(V) ROBE Spiral 2.0 Information Technology (IT) Tactical 
Datalink (TDL) communications systems as well as logistics support to include but not limited to 
training, onsite field support, TDL analysis, Information Assurance (IA) support, Environmental 
verification, and TDL conference representation for the AFLCMC/WNYBBA, Airborne 
Communications Element, at the Warner Robins Air Logistics Center (WR-ALC), Robins Air 
Force Base, Georgia.  The scope of work required is outlined herein by the definition of terms 
set forth herein and by the accompanied requirements.  Minor and indefinite details of work are 
not described. However, such minor work as is inherent to troubleshooting, testing, repairing 
and maintaining secure type-1 encrypted gateway managers, communications processors, line-
of-sight(LOS) Link 16 and SADL data link terminals, beyond line-of-sight (BLOS) SATCOM 
transceivers and global positioning receivers, and is necessary to adequately accomplish the 
work required of the contractor. 
 

1.1 Project Background 
The AFLCMC/WNYBBA, Airborne Communications Element supports the Agile Combat Support 
Directorate AFLCMC/WN in performance of the engineering and logistics activities necessary to 
sustain airborne communication systems for the Air Force, performing routine and emergency 
hardware and software updates to fielded communication systems in response to user 
requirements and enhancements to ensure communications are robust, secure, jam-resistant and 
contention free. Roll on Beyond Line of site Enhancement (ROBE) is a National Security System 
(NSS) which is an Information Technology (IT) solution that is a dual Tactical Datalink (TDL) (Link-
16 and SADL) system that provides the warfighter with an automatic relay function to extend 
coverage of both Link-16 and SADL networks. Filling these coverage gaps ensures that the 
warfighters (Command and Control (C2) sites) receive critical information in near real time that 
can easily be integrated into their IT systems. This information is provided via Radio Frequency 
(RF) Beyond Line of Site (BLOS) to distant users providing intelligence information providing 
Situation Awareness (SA) and shortening the kill chain time significantly. The NSS displays, 
collects, and stores this data for future analysis and operational decision-making.  The United 
States Air Forces Central Command (AFCENT) Commander required that seven ROBE capable 
KC-135 tankers fly out of Manas at any given time to ensure a more robust SA for the C2 
Commanders.  

1.2 Objective 
 
1.2.1 The ROBE TDL IT systems is a rapidly installable, nonintegrated airborne TDL IT 
equipment suite that can be rolled or carried onto a ROBE-modified KC-135 tanker aircraft 
before participating in an operation to forward C2 decision-making information anywhere in the 
world as well as participate in the Link 16 and SADL RF networks as a relay platform and for 
aircrew situational awareness (SA).  There are 40 KC-135 tankers that have been upgraded 
with (Group A) modifications to accommodate 20 ROBE TDL IT systems (Group B). 
  
1.2.2 ROBE connects multiple dissimilar and incompatible TDL networks and their participants 
with each other and to their battle directors in Joint C2 nodes, such as the Air and Space 
Operations Center (AOC). 
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1.2.3 Theater participants require the capability to establish and maintain secure battlespace SA 
to locate, identify, track, observe, and monitor friendly, enemy, hostile, and nonaligned forces 
and actors anywhere, anytime in near-real time to form a Common Operating Picture (COP) for 
executing C2 Commanders. ROBE is a LOS/BLOS gateway that will enable decision-makers to 
use C2 nodes’ ability to create and utilize decision-quality information for increasing predictive 
battlespace awareness (PBA), shortening the decision cycle for combat operations (such as the 
Find, Fix, Track, Target, Engage, Assess [F2T2EA] process), facilitating precision attack, and 
compressing the sensor to-shooter kill chain. 
 

1.3 Definitions 
For the purpose of this PWS, the terms used herein are defined as follows: 
 
1.3.1 Contracting Officer (CO) 
The individual authorized to enter into contracts for supplies and services on behalf of GSA and 
who is responsible for the overall acquisition process. 
 
1.3.2 Contracting Officer’s Representative (COR)   
The COR is the individual responsible for overall administration of the contract. 
 
1.3.3 Incoming Inspection   
Visual inspection, physical test, and functional check using shop facilities, equipment, 
procedures, and test parameters as set forth in applicable technical publications to determine 
the exact condition. 
 
1.3.4 Calibration 
Calibration of test equipment (GFE and CFE) required in support of repairs will be the 
contractor’s responsibility.                                                            
 
1.3.5 Data 
All required management, scientific engineering, and logistic information, reports, and 
documentation. 
 
1.3.6 End Item 
For the purpose of this PWS, the end item is ROBE TIG Set.  An Illustration of the ROBE TIG 
Set is shown in Figure 1.  
 
1.3.7 Facility 
Throughout this PWS, facility and depot are used synonymously. 
 
1.3.8 Group A   
ROBE system items, parts, or components that are permanently installed in the aircraft to 
support, secure, interconnect, or accommodate the ROBE Group B items.  The Group A items 
are not covered within the basic scope of this CLS effort. 
 
1.3.9 Group B  
ROBE nonintegrated airborne tactical data link equipment suite consisting of communications 
receivers and transceivers, terminals, computers, cooling systems, crew displays, cryptographic 
equipment, and ROBE-to-aircraft interconnect cables. 
 
1.3.10 Parts 
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Components and subassemblies of the ROBE TIG Set listed in Table 5. 
 
1.3.11 Quality Assurance Representative (QAR)   
The QAR is the individual responsible for overall quality assurance activities. 
 
1.3.12 Repair 
The restoration or replacement of parts or subassemblies of the end item as necessitated by 
wear and tear, damage, failure of parts, in order to maintain the specific end item in serviceable 
and efficient operating condition. 
 
1.3.13 The Government 
In all instances in this contract, the term “The Government” relates to the United States 
government. 
  

2.0 Specific Performance Requirements  
This Performance based Work Statement (PWS) provides detailed information for Contractor 
Logistics Support (CLS) of the KC-135 Roll-On Beyond-Line-of-Sight (ROBE) Spiral 2.0 Tactical 
Information Gateway (TIG) Set. For the purpose of this PWS the ROBE TIG Set includes all the 
items shown in Figure 1, listed in Table 5, and cataloged as National Stock Number (NSN) 
5895-01-540-3609CY, Part Number (PN) 195-A0175-2. Work performed under this PWS 
includes all labor for management, contract, finance, configuration management, quality 
assurance, Rough Order of Magnitude (ROM) estimate creation, engineering and logistic 
program support.  In addition, this PWS includes Information Assurance (IA) support as well as 
Subject Matter Expert (SME) support within the Continental United States (CONUS) and outside 
the CONUS (OCONUS). 
 

2.1 Program Management Requirements  
 
2.1.1 The Contractor shall provide program management, administrative planning, coordination 
and integration of program requirements, organizing, directing, controlling and approving actions 
to ensure the successful execution of the administrative, technical, and financial functions of the 
ROBE CLS program. The contractor shall designate a ROBE CLS program manager (PM) who 
will be responsible and have the authority for control and coordination of all work performed 
under this task order.   
 
2.1.2 Program Reviews  
 
2.1.2.1 The contractor shall conduct two (2) semiannual program reviews. The reviews will be 
held at the contractor’s facility. The first review will be held during the first 60 days after contract 
award.  The contractor shall support the review by ensuring that the appropriate contractor 
personnel are available during the review to discuss the level of detail required by the 
Government.  At the reviews the contractor shall present the following information:  
• Overall CLS Program and Schedule Status 
• Depot Repairs and Spares Status 
• CONUS SME Support Activities Status 
• OCONUS SME Support Activities Status 
• Quality Assurance Program Status 
• Data Item Delivery Status 
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7 195-A1208-1 099Q2 . MIDS GROUP, TIG
   

1  ADD 

8 195-A1534-1 099Q2 . SUPPORT EQUIPMENT CASE
  

1  ADD 

9 A0240624700-101 1NNE7 . ANTENNA GROUND SET ASSY, TIG
   

1  ADD 

 A0240624701-101 1NNE7 . ANTENNA GROUND SET ASSY, TIG 1  ADD 
10 BL100C-L-5267 53636 . AUXILIARY POWER SUPPLY

  
1  ADD 

       

  ––  Not Illustrated 
 

2.2  IT Management 

2.2.1 Information Assurance Officer (IAO) Requirements 
The contractor shall provide an IAO to support and manage the ROBE Information Assurance 
Program for the ROBE Program Manager at Robins AFB, GA and the Lead Major Command 
User for ROBE, HQ ACC, at the Air Force Command and Control Integration Center (AFC2IC), 
Hampton, VA.  In addition, the IAO shall also function as a ROBE SME when ROBE day-to-day 
operations workload dictates the need.   
 
2.2.2 Software Image Integration 
The Information Assurance Officer shall function as the primary Contractor point of contact for 
Software Image Integration requirements determined by the program office. 

 
2.2.3 Support to 618th AOC/XON  
The IAO shall provide analysis and consultative support to the AOC staff on a limited basis, 
through 618th AOC/XON. 

- On a limited basis, assist the AOC/XON staff with analysis and consultative services 
required to assist the organization with understanding and integrating Tactical Data Link 
(TDL) capability into the overall 618th Air Operations Center (AOC) operations and 
infrastructure, as Air Mobility Command continues to bring the Dynamic Retasking 
Capability (DRC), Real Time Information in the Cockpit (RTIC), and additional TDL 
capability into the Mobility Air Force (MAF) fleet of aircraft.  The IAO will be assigned and 
work in the 618th Air Operations Center (AOC), requirements division (XON). 

- Provide assistance with identifying Information Assurance issues that will need to be 
addressed and worked as the new capabilities are brought in and integrated into the 
overall AOC suite of systems. 

- Provide a bulletized Weekly Activity Report (WAR) to the ROBE PM, with Cc: copies to 
the AOC/XON and the IAOs Company Manager.  The specifics of the support provided 
will be detailed sufficiently to ensure the ROBE PM understands the work accomplished.  
The report will include the hours performed each week. 

 
2.2.4 IAO Qualifications and Training Certifications 
IAOs shall have the following qualifications and training certifications: 

- Trained in current TDL waveforms and protocols with ability to learn new emerging 
standards to include: 

o Link-16 
o Enhanced Position Location and Reporting System/Situational Awareness Data 

Link (EPLRS/SADL) 
o Knowledge or experience in operating or maintaining SATCOM radios and 

SATCOM principles 
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o Roll-On, Beyond Line-Of-Sight Enhancement (ROBE) airborne gateway 
o Windows 2000 Professional, Windows XP, and Windows 7 Operating Systems 

- Proficient with the operation, test, and use of all of the components of the ROBE 
System.   

- Secret security clearance required.   
- Obtain and maintain a current Class III Flight Physical (update every three years if under 

age 50; every two years for age 50 and over) 
 

 
2.2.5 Government Support for IAO 
The Government is responsible to provide the following items for IAO daily operation in the 
office or in the field: 

- Office space and phones, to include long distance calling and direct overseas DSN 
access 

- Computer support, to include: 
 Desktop computers, unclassified and classified processing and internet access 
 Federal Core Software Configuration 
 MS Project Standard 
 MS Visio Professional 
 Adobe Acrobat 
 Roxio CD/DVD Burner 
 ActiveCard Gold 
 Symantec Client Security Software 

- Common Access Cards (CAC) and Restricted Area badges for operations in secure 
facilities 

- Portable tool kit for each SME to conduct authorized field repairs 
- Ensure SMEs are issued Cell Phones and Blackberry equipment to ensure customers 

are able to contact them when needed.  Access to secure phones and SIPRNET will be 
required. 

- Government vehicle suitable for intra-base/flight-line transportation to facilitate efficient 
and expedient accomplishment of assigned contractual tasks at the in theater operating 
location. 

 

2.3  Infrastructure Services and Ancillary Support 

2.3.1 Subject Matter Expert (SME) Requirements 
The contractor shall provide SMEs in support of fielding, deployment and sustainment of ROBE 
TIG Sets.  The SMEs may be assigned to an Air Force Base or an alternate location agreed to 
by the government.  For alternate locations that include a military installation, arrangements will 
be made to provide for office space, computer/network access, and other administrative support 
needed to operate from that installation.   
 
2.3.1.1 SME Support Activities  
The SMEs, when required and approved, shall travel to ROBE operational units and theater 
deployed locations in order to: 

- Support fielding and implementation of ROBE Block Cycle Changes.  As issues are 
identified during fielding, submit the documented findings to the acquisition and 
sustainment program managers, as well as the vendor logistics staff for follow-up action. 

- Troubleshoot, coordinate, and resolve operational ROBE issues via phone, e-mail, or in 
the field at the operating locations. 
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- Participate in Engineering Change Proposal (ECP) development, testing, and field 
training.  SMEs shall execute field upgrades of software, firmware, and hardware 
generated by the ECPs. 

- Serve as the Information Systems Security Officer (ISSO) and coordinate with the ROBE 
Information Assurance Officer (IAO).  ROBE ISSO duties are fulfilled by the ROBE 
SMEs who are responsible for performing ISSO duties as defined in the ROBE IA 
documentation. ISSOs coordinate with the ROBE PM and with the User Representative 
to support yearly security reviews, and the distribution of patches and the 
implementation of TCTOs. ISSOs, at the direction of the IAO, coordinate with the ROBE 
Local IAOs and support and monitor them in their IA-related duties. 

- Provide initial and refresher training to operational ROBE KC-135 users and functional 
staff at home units and deployed locations, as required; discuss flights with operators of 
the ROBE system to ensure continual feedback is maintained and provide guidance as 
appropriate to ensure mission success. 

- Develop, coordinate, and facilitate feedback processes to identify hardware, software, 
Tactics, Techniques and Procedures (TTP) and process changes identified by aircrew, 
maintenance, logistics and contracted support personnel. 

- Analyze Data Extraction and Reduction (DERG) data; analyze Data Extraction (DX) files 
for Expeditionary Air Refueling Squadron (EARS) – provide EARS updates and Boom 
operator metrics. 

- Analyze data in order to monitor current Concept of Operations (CONOPS) trends and 
seek continuing improvement for the ROBE program (i.e. identifying what players are 
being relayed when and where, sharing Tanker refueling information with another 
program to ensure mutually beneficial theater support and coverage for the war fighter, 
etc.). 

- Conduct preventative maintenance on ROBE B-kits and C-kits; maintain a list of 
defective parts and return them for replacement as they are identified; maintain a 
maintenance log to track defects, corrective actions, open or close status. 

- Perform depot maintenance consisting of troubleshooting, removal and replacement, 
Time Compliance Technical Order (TCTO) implementation. 

- When deployed, SMEs shall not exceed 60 hours per working week at a rate not to 
exceed ten hours per day. 

 
2.3.1.2 SME Qualifications 
SMEs shall have the following qualifications: 

- Trained in current TDL waveforms and protocols with ability to learn new emerging 
standards to include: 
 Link-16 
 Enhanced Position Location and Reporting System/Situational Awareness Data 

Link (EPLRS/SADL) 
 Knowledge or experience in operating or maintaining SATCOM radios and 

SATCOM principles 
 Roll-On, Beyond Line-Of-Sight Enhancement (ROBE) airborne gateway 
 Windows 2000 Professional, Windows XP, and Windows 7 Operating Systems 

- Proficient with the operation, test, and use of all of the components of the ROBE 
System.   

- Secret security clearance required.   
- Obtain and maintain a current Class III Flight Physical (update every three years if under 

age 50; every two years for age 50 and over) 
 
2.3.1.3 Government Support for SMEs  



ID-ID04130052     Performance Work Statement  Page 11 of 34 
 

The Government is responsible to provide the following items for SME daily operation in theater: 
- Office space and phones, to include long distance calling and direct overseas DSN 

access 
- Computer support, to include: 

 Desktop computers, unclassified and classified processing and internet access 
 Federal Core Software Configuration 
 MS Project Standard 
 MS Visio Professional 
 Adobe Acrobat 
 Roxio CD/DVD Burner 
 ActiveCard Gold 
 Symantec Client Security Software 

- Common Access Cards (CAC) and Restricted Area badges for operations in secure 
facilities 

- Portable tool kit for each SME to conduct authorized field repairs 
- Ensure SMEs are issued Cell Phones and Blackberry equipment to ensure customers 

are able to contact them when needed.  Access to secure phones and SIPRNET will be 
required. 

- Government vehicle suitable for intra-base/flight-line transportation to facilitate efficient 
and expedient accomplishment of assigned contractual tasks at the in theater operating 
location. 

 

2.3.2 Ancillary Support, Depot Resources, and Repair Requirements 
The contractor shall provide the necessary labor, materials, facilities and equipment required to 
analyze, troubleshoot, repair, overhaul and test ROBE TIG Sets, assemblies, and parts that are 
maintained or repaired under this contract.  These services also include alignment, adjustment, 
calibration, testing, movement, storage and reporting status related to the repair and return of 
ROBE TIG Sets to the user.  Repair, overhaul and replacement will include ROBE TIG Set 
subassemblies and major assemblies up to and including the complete ROBE TIG Set.   
 
2.3.2.1 Incoming Inspection 
The Contractor and quality representative shall jointly inspect all returned items upon receipt at 
the Contractor’s facility for the following: 
Item(s) Identification 
Signs of damage to or mishandling of the item(s) 
Completeness of the item(s) and/or entire ROBE TIG Set 
 
2.3.2.2 Acceptance Tests 
ROBE TIG Sets and subassemblies must be repaired or replaced (see 2.3.2.7) to meet the 
requirement of their associated specifications.  The contractor shall perform acceptance testing 
of each ROBE TIG Set processed under CLS prior to it being returned to the Government.  
Acceptance test procedures must demonstrate that the ROBE TIG Set to be returned to the 
Government is in a fully functional, serviceable condition.  The contractor shall furnish all 
facilities, equipment and services necessary to perform the acceptance tests and inspections.  
Prior to returning a serviceable ROBE TIG Set back to the Government, the Contractor shall 
notify the government representative as to the results of the acceptance tests and inspections.  
The Government reserves the right to verify acceptance testing results prior to acceptance, 
however, in accordance with FAR 52.246-6.  A signed DD Form 250 by the contractor’s quality 
assurance will evidence final acceptance. 
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2.3.2.3 Repair Turn-Around Times  
The contractor shall ensure the repair turn-around times are met for all ROBE TIG Sets returned 
for maintenance.  All ROBE TIG Sets returned for contractor repair must be repaired and 
shipped from the contractor’s facility within thirty (30) calendar days for ROUTINE 
requirements.  ROBE TIG Sets designated as SURGE requirements must be expedited over 
normal repair items and must be repaired and shipped out to the Government destination within 
seventy-two (72) hours of receipt at the contractor’s facility. This turn-around time also includes 
sub-contractor repaired items. Turn-around time begins at receipt of the ROBE TIG Set at the 
contractor’s facility and ends when the ROBE TIG Set has been shipped to the government 
delivery destination. The contractor shall identify/document all repairs in the maintenance 
service report that is due quarterly. 
 
2.3.2.4 Surge Repairs   
For all items being repaired identified as SURGE requirements, the government hereby waives 
the requirement for final paint/touch-up, government witnessed acceptance test procedures 
(ATP) and final inspections at the Contractor and its suppliers.  Nothing in this section may be 
construed as waiving compliance with the contractor’s internal quality control system during 
surge requirements, however.  This waiver will remain in effect as long as the government has 
an immediate need for SURGE requirements. 
 
2.3.2.5 Spares Support   
Spares support for operational sustainability be established.  Adequate spares levels will be in 
place to support the fielded ROBE TIG Sets and repair turn-around times.  Contractor supported 
spares must be catalogued in the Air Force (AF) supply management system with a national 
stock number (NSN).  Spares must comply with anti-tamper provisions and individual unique 
identification (IUID) requirements.  The contractor shall maintain sufficient levels of government 
and contractor furnished parts and material to perform contractor logistics support and to 
maintain the turn-around times specified (2.3.2.3) above.  Regarding maintaining sufficient 
levels of government furnished equipment, this support will include monitoring and management 
of the GFE stock levels, requisition, receipt, issue, packaging, handling, storage and shipping 
activities required to support the ROBE TIG Sets.  Upon completion of CLS, all GFE must be 
inventoried, packaged and returned in accordance with the disposition instructions provided by 
the government sources of supply. 
 
2.3.2.6 Repair of GFE Items  
The Contractor shall coordinate the repair of GFE items.  All GFE items that require repair are to 
be handled through the military supply system utilizing appropriate Military Standard 
Requisitioning and Issue Procedures (MILSTRIP) authority IAW contract language specified in 
this performance work statement.  Return of items for repair must be coordinated with the 
appropriate item manager identified in the military supply system.  Items will be shipped to 
repair locations as specified by the item managers.  The Contractor shall requisition 
replacement items by submitting a funded MILSTRIP requisition to the source of supply for that 
item.  The contractor shall be authorized to requisition GFE items upon approval of AFMC Form 
8s. GFE items authorized MILSTRIP authority under this provision IAW Appendix A MILSTRIP.   
 
2.3.2.7 Condemnations of SRU or LRU  
The contractor shall not repair any items where the cost of parts and labor exceed 75% of the 
current government stock listed price (from FEDLOG) of the item unless authorized and 
approved by the government.  When computing the repair cost of the item, any missing 
recoverable subassemblies will be included in the repair cost. Any item found to be 
uneconomical to repair will be reported through the GSA COR to the government for disposition 
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instructions. Items condemned under provisions of this contract will be replaced by the 
government with replacement assets at no additional cost to the contractor. 
 
2.3.2.8 Precious Metal  
All items condemned that contain precious metals and/or all precious metals bearing scrap will 
be reported to Defense Logistics Agency (DLA) Disposition Services, located in the Hart-Dole-
Inouye Federal Center, 74 Washington Ave, Battle Creek, MI 49037-3092 for disposition 
instructions, unless other specific instructions are furnished by the item manager. Toll Free: 1-
877-DLA-CALL; DSN: 661-7766; Commercial/FTS (269) 961-7766. 
 
2.3.2.9 Accessory and Component Reuse, Repair and Replacement 
Expense parts of an end item determined defective will be replaced with equivalent serviceable 
parts.  Materials/parts used for replacement will be selected in accordance with MIL-HDBK-
5400.   Contractor furnished material or parts used for replacement must equal or exceed the 
quality of the original material or parts.  The material or parts will be entirely suitable for repair of 
the end item for its intended purposes, and will be completely interchangeable without 
alterations of either the subassemblies or the end item.  Commercial replacement parts may be 
utilized if MIL-STD parts are no longer available, pending the prior approval of the government. 
 
2.3.2.10 Configuration Control 
Changes to the ROBE TIG Set configuration will be made only when identified by a 
Government-approved change.  Examples of such changes are Engineering Change Proposals 
generated as the result of vanishing vendors and preferred spares.  Records will be maintained 
which readily and systematically account for configuration changes from the baseline 
configuration. 
 
2.3.2.11 Engineering Change Proposal (ECP) 
Neither design nor functional capabilities will be changed, modified or altered except when an 
ECP is submitted and approved in accordance with EIA649 National Consensus Standard for 
Configuration Management.  The contractor shall submit to the government a copy of any 
change notice, document change notice, engineering order, engineering change order, 
engineering change notice, or specification change notice that would affect the configuration of 
the item.  Any changes made without written approval from the government will require removal 
at the contractor’s expense.  ECPs generated and approved under a formal retrofit program 
may be implemented under the non-recurring engineering services provisions in section 4 of this 
PWS.  However, costs associated with implementation will be funded by the retrofit program. 
 
2.3.2.12 Nonstandard Parts  
Before being used, nonstandard parts, as defined by non-mil-standard or non-commercial 
equivalent that are used in this repair must be approved in writing by AFLCMC/WNYBBA via the 
GSA Contracting Officer. 
 
2.3.2.13 Repair Problems   
For the purpose of resolving repair problems as they occur, the contractor shall report them to 
AFLCMC/WNYBBA, ROBE Program Office through the COR. 
 
2.3.2.14 Test Equipment Calibration  
The calibration standards for calibrating the test equipment used in the repair test/sell-off phase 
will be traceable to the National Institute of Standard Technology (NIST) specifications. 
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2.3.3 Non-Recurring Engineering Services 
It is recognized that during the performance of this contract, repair, engineering services and 
other system support not forecasted, may be required. All non-recurring engineering services 
will be authorized by separate written task statement of work by the COR describing the work to 
be performed, and will be only accomplished after contractor receipt of the written (email is 
preferred) authorization from the COR to cover the task.  The contractor shall document all such 
non-recurring work authorized in the monthly service report. 
 
Include services such as, but not limited to:                                      
Engineering services in support of ROBE TIG Set failure analysis 
Engineering services in support of vanishing vendor problems 
Engineering services in support of Reliability and Maintainability Improvements 
Engineering services in support of ROBE TIG Set corrective maintenance (ECPs) 
Engineering services in support of  upgrades/modifications to ROBE Group B hardware 
Engineering services for troubleshooting, repair, upgrade/modification KC-135 installed ROBE 
Group A hardware  
 
3.0 Government Furnished Equipment/ Property (GFE) / (GFP) 
The contractor shall maintain physical inventory and protection of all Government Furnished 
Equipment and Information in accordance with Federal Acquisition Regulation (FAR) Part 45.0 
that prescribes policies and procedures for providing Government property to contractors, 
contractors’ use and management of Government property and reporting, redistributing and 
disposing of Government inventory. Contractor shall ensure that all non-consumed Government 
Furnished Equipment (GFE) from previous NATO Support Agency (NSPA) contract LC-
CC/4600001548 remains in serviceable condition. The Contractor shall be responsible and 
accountable for all GFE/GFP as listed under Appendix C of this contract. 

4.0 Data Requirements 
The contractor shall prepare and deliver data IAW the PWS.  Contractor format is acceptable.  
Contractor must submit an initial draft format for each report NLT 30 days after contract award 
for approval.  All other data submissions shall be as required under this section.  Data 
submissions will be transmitted to the GSA COR with a letter of transmittal to the CO, unless 
otherwise indicated.  All data submissions will be uploaded to ITSS via an Action Memo. 
 
4.1 Data Management  
The contractor shall identify a contract data manager.  The data manager will have the authority 
and responsibility to integrate and control the contractor’s data management efforts during this 
contract. 
  
4.2 Requests for Deviations  
The contractor shall submit requests for deviations from contract requirements to the 
Government’s CO.  Requests for deviations will be submitted as soon as possible after the need 
for a deviation is identified.  
 
4.3 Safety Assessment Report  
The contractor shall implement system safety programs to ensure that all system and operation 
hazards are identified, eliminated or controlled and verified.  The contractor shall document the 
results of the system safety program in a Safety Assessment Report.  The report will be made 
available to AFLCMC/WNYBBA Safety Representatives.  Guidelines for Hardware Hazards and 
Risk Reduction can be found in MIL-STD-882D.  MIL-STD-882D is the controlling authority of 
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implementation of successful systems safety programs. The Safety Assessment Report is due 
not later than (NLT) 180 calendar days after contract award. 
 
4.4 Status Report  
The contractor shall submit a status report documenting the status of contractor effort towards 
achieving contract objectives. The report shall identify accomplishments to date and difficulties 
encountered while comparing status achieved to planned goals and resources expended. 
Report is due NLT ten (10) business days after the end of the reporting month. (DI-MGMT-
80368A) 
 
4.5 Maintenance Service Report  
The Maintenance Service Report will consist of a running history of maintenance actions and 
reliability data, including any warranty repair actions.  The report will identify failed components 
removed and replaced, repair turn-around times, location or base that turned in unit/system, 
date received and date item was shipped back out in serviceable condition.  Report is due NLT 
ten (10) business days after the end of the reporting quarter. 
 
 4.6 Deployed SME Weekly Activity Report (WAR)   
The contractor shall submit a deployed SME Weekly Activity Report. The SME Weekly Activity 
Report shall identify mission metrics for all supported missions, maintenance activities 
performed, and site specific issues. Report is due NLT one (1) business day before ROBE 
weekly telephone conference for the prior week’s activities. Report shall be classified at or 
above the level of the Air Tasking Order for the using command’s operation. 
 
4.6.1 Mission Metrics 
The contractor shall report all ROBE missions flown by the using command. These metrics shall 
include both planned and actual data link connectivity, any troubleshooting steps accomplished 
by aircrew members or SMEs, and a root cause analysis for all mission deviations.  
 
4.6.2 Maintenance 
The contractor shall report all maintenance actions performed at the deployed location, 
coordination or support required from depot or other facilities, and system reliability and 
maintainability figures to a part and serial number level.  
 
4.6.3 Site Specific Issues 
The Contractor shall report on all ancillary issues which may cause program impacts. 
 
4.7 618th AOC/XON Monthly Activity Report  
The SME/IAM working at Scott AFB, Illinois, shall submit a bulletized Monthly Activity Report to 
the Government ROBE PM, with a courtesy copy to the 618th AOC/XON.  The report will identify 
the consultative support provided to the AOC staff on a limited basis and include the hours 
performed each week. The report will be detailed sufficiently to ensure the ROBE PM 
understands the work accomplished.  Report is due NLT one (1) business day before ROBE 
weekly telephone conference for the prior week’s activities.  
  
4.8 Engineering Change Proposal (ECP)  
The contractor shall submit an ECP for all Class 1 changes to the baseline configuration.  The 
contractor shall notify the government of all Class 2 changes, including all substitute parts 
changes, through Document Change Notices (DCN). Submit ECPs and DCNs, as needed. 
 
4.9 GFM Transaction Report  
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-Engineering Change Proposal (ECP)  (para 4.8) 
-GFP Transaction Report    (para 4.9) 
-Funds and Man-Hours Expenditure Report  (para 4.10) 
-Program Review Agenda    (para 2.1.2.2) 
-Program Review Minutes    (para 2.1.2.2) 
 

6.0 Other Information and Special Requirements/Conditions 

6.1 Quality Assurance Requirements 
 
6.1.1 General  
The Contractor shall conduct a quality assurance program.  The Contractor shall allow the 
Government to inspect quality assurance plans, processes, procedures, and records upon 
request.  The Contractor’s quality assurance programs will provide the quality procedures to be 
followed throughout all areas of contract performance including inspecting, analyzing, 
troubleshooting, repairing, documenting, testing, and delivery.   
 
6.1.2 Quality Inspection Requirements  
The contractor’s inspection system will be established and maintained IAW ISO 9001.   
 
6.1.3 Product Quality Deficiency Report (PQDR)  
The contractor’s inspection system will include the complete processing of Material Deficiency 
Reports (MDRs) and Quality Deficiency Reports (QDRs) for hardware in accordance with T.O. 
00-35D-54 including evaluation of PQDR contract repair exhibits. 
 

6.2 Packaging, Handling, Storage and Shipment 
 
6.2.1 The Contractor shall package, handle, store, and transport ROBE TIG Sets using best 
commercial practices to ensure effective use of space for packaging, handling, and 
transportation consistent with transportability on commercial and military aircraft.   
 
6.2.2 The Contractor shall provide packaging and preservation methods (i.e. dehumidified, etc.) 
to protect material against corrosion, physical and mechanical damage and other forms of 
degradation during storage, handling and shipment associated with the military distribution 
system for the life of the equipment.  Reusable containers (Figure 1 Item 8) and reusable 
wooden shipping crates will be retained, protected and stored for reuse.   
 
6.2.3 Handling of equipment will be in accordance with ISO 9001 and best commercial 
practices.  The ROBE TIG Set is subject to the following additional handling requirements: 
 
6.2.3.1 Each transit case requires a two-person lift 
 
6.2.3.2 The Monitor, ARC-210 and MIDS transit cases contain Controlled Cryptographic Items 
(CCI) and will be handled in accordance with procedures set forth in AFI 33-201 (Volume 5). 
 
6.2.3.3 The RT-1720GI/G SADL radio, RT-1794I/ARC-210 SATCOM radio, and RT-1807I MIDS 
terminal have embedded CCI and will be handled in accordance with procedures set forth in AFI 
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33-201V5. Coordination with appropriate COMSEC managers to inventory and document the 
CCI by serial number is required. 
 
6.2.3.4 The removable hard disk drives (HDDs) in the Gateway Manager and Mission 
Commander Display computers become classified once they are used in an operational 
mission. Handling and storage of classified HDDs will adhere to COMSEC user requirements. 
 
6.2.4 The contractor shall ship and store ROBE TIG Sets in accordance with AFMAN 23-110 
(Volume 2, Part 2) and AFI 33-201 (Volumes 1, 2, and 5). 
 
6.2.5 Material Inspection and Receiving Documentation 
Contractor shall annotate the applicable receiving document with National Stock Number, Part 
Number, and Serial Number (DD1348 and DD1149). Contractor shall annotate applicable serial 
numbers on each DD Form 250, Material Inspection and Receiving Report. 
 
6.2.6 FED-EX Account 
The Contractor shall establish a FED-EX account for shipment of ROBE TIG Sets to CONUS 
locations.  For OCONUS locations the Contractor shall contact GSA for disposition and 
transportation requirements. The Contractor is authorized to ship critical items via overnight, 
when necessary, to meet the specified (see 2.3.2.3) turn-around time. 
 
6.2.7 Finishing and Marking 
The Contractor shall repair damaged protective finish to the extent necessary to provide 
adequate protection during usage.  The Contractor shall replace damaged markings, 
identification and decals.  Minor cosmetic defects (scratches, nicks, dents, etc.) not considered 
to affect the installation or operation of the repaired item, will not require correction. 
Workmanship will be in accordance with TO 00-25-234 or Contractor’s standard repair 
procedures and acceptance criteria. 
 
6.2.8 Requirements for Item Unique Identification (IUID)  
The contractor shall mark all contract deliverables in accordance with DFARS clause 252.211-
7003 in section 7.0 of this contract and the following requirements.   
 
6.2.8.1 IUID Marking 
 
6.2.8.1.1 New items  
The contractor shall provide IUID, or DoD recognized equivalent, for all items delivered with an 
acquisition cost of $5000 or more. For long term contracts, any items that have range quantity 
prices established, that will exceed the $5000 unit price will have IUID markings from the 
beginning of the contract.  IUID markings will be IAW MIL-STD-130N. 
 
6.2.8.2 Repair items  
The contractor shall mark those items as identified by the Government. Items received for repair 
will be inspected for IUID markings. Those items where the marking is damaged or missing the 
contractor shall mark the equipment. When marking requirements are not clearly specified then 
the contractor shall advise the PCO.  For previously acquired items where the IUID markings 
were not required the contractor shall follow the procedures as if the item was a new item. 
 
6.2.8.3 The Contractor shall apply unique identification markings to serviceable items described 
on Table 6, below, upon completion of repair, unless those items are already IUID marked.   
NOTE:  If an item is received that is already tagged with an IUID marking then the Contractor 
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shall verify or update the registry by sending registry information for reprogrammed items to 
AFLCMC/WNYBBA.  IUID marking will be performed in accordance with this PWS and IUID 
clauses cited elsewhere in the contract.   
 
6.2.8.4 IUID markings and readability requirements will comply with MIL-STD-130N. The 
contractor shall generate and install IUID labels on each item received if such a label is not 
already installed. The contractor shall enter the required information into the Government IUID 
Registry for each item labeled. 

 
Table 6.  List of Items Requiring IUID 
 
Item  Part Description National Stock Number  
1 7864S1310SC-100 Computer Assembly 7021015504760BY 
2 BU-65549M2-300 CCA Dual Channel 5998015500618BY 
3 5102 CCA, Serial I/F Not Stock Listed (NSL) 
4 195-A2131-1 GPS Receiver NSL 
5 81-014-02 Transformer Rectifier 6130015500823BY 
6 FG-3600 Tablet PC NSL 
7 Getac V100 Laptop Computer NSL 
8 Neuro Logic Systems 17” Keyboard Display NSL 
9 A0240624700-101 Antenna Gnd. Set Assy.  NSL 
10 A0240624701-101 Antenna Gnd. Set Assy. NSL 
11 BL100C-L-5267 Auxiliary Power Supply NSL 

 
NOTE 
See the DoD website for the latest information http://www.acq.osd.mil/dpap/IUID/. 
 
6.2.8.5 Commercial Markings  
All other items will have acceptable commercial markings that meet the guidelines in 
Department of Defense (DoD) Guide to Uniquely Identifying Items 
http://www.acq.osd.mil/dpap/pdi/uid/index.html. 
 
6.2.8.6 Permanency and Legibility  
The IUID marking and identification plates, tags, etching, or labels when used on equipment, 
parts, assemblies, subassemblies, units, sets, groups, or kits will be as permanent as the 
normal life expectancy of the item and be capable of withstanding the environment, test, 
cleaning, repair, and rebuild procedures specified for the item.  Legibility will be as required and 
verified for ready readability per MIL-STD-130N.   
 
6.2.8.7 Deleterious Effect   
Marking of items will be accomplished in a manner that will not adversely affect the life and 
utility of the item. Marking materials creating hazardous conditions will not be used. Placement 
and choice of the marking will not create hazardous conditions. 
 
6.2.8.8 IUID Coding   
IUID markings and readability requirements will comply with MIL-STD-130N. 
Symbol markings and the order of priority for marking the hardware will be in accordance with 
MIL-STD 130N.  First priority is the 2 dimensional data matrix symbol (machine readable) IUID 
is the minimum requirement when there are severe space limitations. The second priority is the 
human readable characters. The third priority is the Linear Bar Code.    
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If the technical data has not specified the marking location, markings will be located such that 
they are visible during item use, provided that sufficient space is available, and does not 
interfere with equipment operations.  
 
If items are not described by Government Product Technical Data (i.e. Commercial Items), the 
contractor shall submit diagrams showing placement and description of the IUID marking and 
applicable installation and processing instructions for government review and approval IAW with 
this PWS. 
 
Per the Department of Defense, Item Unique Identification of Government Property Guidebook, 
Reporting Government Property In the Possession of the Contractor (PIPC), Guidance for: 
Defense Federal Acquisition Regulation (DFARS) 252.211-7007, Item Unique Identification of 
Government Property, Version 1.0, September 21, 2007 
 
For new contracts issued after September 13, 2007, DoD will include an Interim Rule, DFARS 
252.211-7007, Item Unique Identification of Government Property (DFARS Case 2005-D015), 
which permanently revises requirements for reporting of PIPC.  The interim rule permanently 
replaces the DD Form 1662 reporting requirements with requirements for DoD contractors to 
electronically submit, to the IUID registry, the IUID data applicable to PIPC. 
 
It should be understood that in accordance with DFARS 211.274-5, Contract clauses, the clause 
at DFARS 252.211-7003, Item Identification and Valuation, must be included in any contract 
that incorporates the clause at DFARS 252.211-7007, Item Unique Identification of Government 
Property.  This is essential to assure there is no ambiguity in the requirements for assigning, 
registering, reporting and marking PIPC. 
 
The contractor shall maintain an accurate, current list of IUIDs for all manufactured items on this 
contract.  Dates of manufacture, substitutions, shop changes, etc. will be included on this list.  
The list will be available for inspection by the GSA COR or other Government representative at 
any time during the life of this contract.  The contractor shall provide this list to the government 
at the end of the contract. 
 
 
 
6.2.9 Electrostatic Discharge Control 
The contractor shall implement, when applicable, an Electrostatic Discharge Control Program 
for all Electrostatic Sensitive Devices IAW MIL-STD-129P(4), marking for Shipping and Storage; 
MIL-HDBK-263B, Electrostatic Discharge Control Handbook for Protections of Electrical and 
Electronic Parts, Assemblies, and Equipment. 

6.3 Security Requirements 
 
6.3.1 The contractor shall provide information and documentation to comply with the 
requirements identified in the DD Form 254, DoD Contract Security Classification Specification. 
Knowledge and/or generation of classified and/or sensitive, but unclassified, information are 
required for performance of the contract/order.  The Contractor shall ensure applicable 
Contractor personnel have security clearances at the appropriate level. 
 
6.3.2 U.S. Government Security Regulations:  The Contractor shall ensure personnel, 
information, system, facility, and international security requirements are met.  The Contractor 
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shall comply with U.S. Government Security regulations including, but not limited to DoD 
5200.2-R; DoD 5220.22-M, National Industrial Security Program Operating Manual (NISPOM); 
DoD Directive (DoDD) 5205.02E, DoD Operations Security (OPSEC) Program; DoD Manual 
5205.02-M, DoD Operations Security (OPSEC) Program Manual; Air Force Instruction (AFI) 31-
101, Integrated Defense.  
 
6.3.3 The contractor shall establish and maintain a COMSEC account. 
 
6.3.4 The contractor shall establish and maintain a laboratory facility where ROBE development, 
testing, and sustainment will be performed 

6.4  Environmental, Safety and Occupational Health Requirements 
ROBE TIG Sets installed on aircraft will be in compliance with environmental safety and 
occupational health standards.  ROBE TIG Set components will maintain full compliance with 
applicable federal, state, local, and international pollution control laws and regulations.  ROBE 
TIG Set support requirements will comply with AF Occupational, Safety and Health (AFOSH) 
Standards.  Identified environmental, safety and health risks will be eliminated, minimized, or 
controlled to acceptable levels within cost, schedule, and performance constraints.  All 
Hazardous Material (HAZMATs) for ROBE TIG Sets for operations, maintenance, support and 
disposal activities, must be identified and adequate procedures and equipment (to include 
engineering controls/appropriate personal protective equipment or administrative controls) must 
be included with the system to minimize environmental and personnel safety issues.  All safety 
and occupational health risks and issues will be eliminated or mitigated to an allowable level of 
risk as defined in MIL-STD-882E and will be accomplished for the life of the system. 
 
6.4.1 Environmental Management Requirements 
 
6.4.1.1 Green Procurement Program  
The Green Procurement Program (GPP) is a mandatory federal acquisition program that 
focuses on the purchase and use of environmentally preferable products and services. GPP 
requirements apply to all acquisitions using appropriated funds, including services and new 
requirements. FAR 23.404(b) applies and states the GPP requires 100% of EPA designated 
product purchases that are included in the Comprehensive Procurement Guidelines (CPG) list 
that contains recovered materials, unless the item cannot be acquired: a) competitively within a 
reasonable timeframe; b) meet appropriate performance standards, or c) at a reasonable price. 
The prime contractor is responsible for ensuring that all subcontractors comply with this 
requirement. 
 
6.4.1.2 Environmental Management System (EMS)  
In accordance with the SAF Policy Letter, Conformance with Air Force Environmental 
Management System (EMS) Requirements for Contracts Performed on Air Force Installations, 
dated 11 Dec 06, and the AFMC/CV Policy Letter, Conformance with Air Force Environmental 
Management System (EMS) Requirements for Contracts Performed on Air Force Installations, 
dated 1 Aug 07, Contractor personnel who perform work on any USAF installation shall comply 
with the EMS requirements established by the installation.   
 
6.4.2 Safety Requirements 
To ensure minimum risk to Air Force personnel and property, the Contractor shall implement a 
safety program IAW MIL-STD-882E. 
 
6.4.3 Hazardous Materials and Pollution Prevention  
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The contractor shall implement or have established Hazardous Materials and Pollution 
Prevention Programs. The Government’s goals are to ensure environmental compliance, 
minimize safety and health risks, prevent pollution, eliminate the use of Class I ozone depleting 
substances (ODSs) and reduce or eliminate the use of hazardous materials and other ODSs to 
the maximum extent feasible at the lowest possible cost to the Government. Class I ODSs will 
not be required to operate or maintain the product being considered in this procurement. The 
contractor shall refer to 40 Code of Federal Regulations (CFR) Chapter 1, Parts 82 and 116 for 
ODS and toxic chemicals. 
 
6.4.4 Lead Free Monitoring and Compliances 
The contractor shall use lead free (Pb-free) solders or Pb-free Tin (Sn) based part surface 
finishes.  Exceptions may be allowed when justified by technical need, but only by exception 
and with the approval of the Program Technical Authority or PM.  The contractor shall submit a 
Class II ECP to obtain approval. 
 

6.5 Section 508   
Compliance with Section 508 of the Rehabilitation Act of 1973.  All electronic and information 
technology (EIT) procured through this task order must comply with Section 508 of the Rehabilitation 
Act (29 U.S.C. 794d), as amended by the Workforce Investment Act of 1998 (P.L. 105-220), August 7, 
1998, unless an agency exception to this requirement exists.  See http://www.section508.gov.  This 
requirement has been determined to be exempt in accordance with FAR 39.204(b). 

6.6 Personal Services  
GSA will not issue orders to provide services prohibited by Subpart 37.1 of the Federal Acquisition 
Regulations (FAR).  Administration and monitoring of the Contractor’s performance by GSA or the 
Client Representative/COR will not be as detailed or continual as to constitute supervision of Contractor 
personnel.  Government personnel may not perform any supervisory functions for Contractor 
personnel, including but not limited to interviewing, appraising individual performance, and/or 
scheduling leave or work.  
 
6.7 Other Direct Costs  
In addition to the firm fixed price labor price, reimbursable costs for travel, materials, and 
incidental other direct costs (ODCs) are anticipated during the performance of this requirement.  
Reimbursable cost items and firm-fixed price will come from same pool of funds, and the 
contractor shall adhere to FAR 52.232-20, Limitation of Cost, for applicable travel, materials, 
and/or other direct costs.  The Contractor shall ensure that the requested reimbursable cost 
items will not exceed the amount authorized in this task order and must receive prior approval 
by GSA to exceed this estimated amount. 
 
6.7.1 Travel Costs   
 
6.7.1.1 The contractor, in conjunction with the services/tasks identified in this PWS, shall be 
required to travel to support fielding, deployment and sustainment of the ROBE TIG Sets.  
The contractor shall anticipate and plan travel to government installations and/or to other 
contractor facilities to support ROBE meetings, test events, conduct training, troubleshoot, 
accomplish repairs, and to furnish technical guidance as required.  The contractor shall be 
responsible for arranging, obtaining and providing all transportation for movement of 
items/equipment in support of this effort.   
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6.7.1.2 Travel is reimbursed in accordance with the Federal Travel Regulations.  Trips, numbers 
and types of personnel will be limited to the minimum required to accomplish the work 
assignment. The contractor shall be responsible for arranging all contractor personnel travel 
during the contract effort.  The contractor shall use the lowest cost mode of transportation 
commensurate with the mission requirements and good traffic management principles.   
The contractor shall provide a list of projected requirements in the monthly Status Report.   
 
6.7.1.3  All travel must be authorized in advance by the Client Representative/Contracting 
Officer’s Representative (COR) and will be in compliance with the task order and all other 
applicable requirements. The Contractor shall ensure that the requested travel costs will not 
exceed the amount authorized in this task order and must receive prior approval by GSA if 
travel costs are projected to exceed the estimated amounts.  Travel requests must be submitted 
to GSA for task order approval through the submission of an Action Memo via GSA ITSS.  The 
Action Memo must contain Client Representative/COR or GSA Contract Specialist approval, 
travel cost items with a total travel amount, and the total of the task order travel balance.   
 
6.7.2 Materials and Incidental Other Direct Costs  
Materials and incidental other direct costs are anticipated during the troubleshooting, repair, 
test, and shipment the ROBE TIG set.  The inclusion of reimbursable other direct costs is a 
direct allocation of costs associated with support of this task order.  All reimbursable costs must 
be in conformance with the task order requirements.  Reimbursable costs could include 
software, hardware, licenses, materials, supplies, etc. required for the performance of this 
requirement.  See clause FAR 52.232-7 for specific instructions regarding reimbursement of 
material/other direct costs. 

 
 
 
6.8 Invoice Requirements  
 
6.8.1 Payment Information. Failure to enter an invoice into the GSA ITSS web-based system may 
result in a rejection.  The Contractor shall provide the following payment information for GSA use.  It 
must be an exact match with the information under the contract/task order number in the GSA ITSS 
Contract Registration (not the Contractor’s company or individual representative’s registration) as well 
as with the information under the Contractor’s DUNS number in the System for Award Management 
(SAM), http://www.sam.gov.  Mismatched information may result in rejected requests for payment.  
• Company Name – Legal Business Name and DBA (Doing Business As) Name  
• Mailing Address – Contact and Address Information  
• Remittance Address – Remit To Address Information 
• Employer’s Identification Number – Federal Tax ID  
• DUNS (Data Universal Numbering System) 
 
6.8.2 Invoice Information 
• Invoice Number – must not include any special characters; ITSS and the invoice must match 
• ACT Number from GSA Form 300, Block 4  
• GSA Task Order Number – must match ITSS  
• Contract Number from GSA Form 300, Block 3  
• Point of Contact and Phone Number 
• Milestones, identified by deliverable or line item(s), with a description of the service performed, or 

reimbursable travel costs.  
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• Prompt Payment Discount, if offered 
• Total Invoice Amount – must match the acceptance information posted in ITSS; cannot exceed the 

current task order ceiling 
• Total cumulative task order amount and burn rate 
 
 
6.8.3 Invoice Submittal.  
 
6.8.3.1 A copy of the invoice must be posted in the GSA ITSS web-based Order Processing System 
(http://it-solutions.gsa.gov) or future equivalent.  The Client Representative/COR and GSA Contract 
Specialist must approve the invoice in ITSS prior to payment.  
 
6.8.3.2 The original invoice must be submitted to the GSA Finance Service Center. This may be done 
electronically to the finance center web site (http://www.finance.gsa.gov) or via regular U. S. mail to this 
address: 

GSA BCEB 
PO BOX 219434 
KANSAS CITY, MO 64121-9434  

 
6.8.3.3 The invoice information posted in ITSS must match the invoice information submitted to GSA’s 
Finance Center to initiate a receiving report.  The payment information must be a three-way match 
ITSS, GSA Finance Center, and CCR) for the invoice to be successfully processed for payment. 
 
6.8.4 Final Invoice/Task Order Closeout  
The invoice for final payment must be so identified and submitted within 60 days from task order 
completion. No further charges are to be billed.  The Contractor may request an extension of 60 days 
from the GSA CO to submit the final invoice.  Mark with the word FINAL (even if it is a zero amount).  
Reimbursable travel costs will be billed at a predetermined rate and are not subject to final rate 
approval. After the final invoice has been paid the Contractor shall furnish a completed and signed 
Release of Claims to the Contracting Officer.  This release of claims is due within fifteen (15) calendar 
days of final payment. 
 
7.0 Federal Acquisition Regulations and Supplements, and Executive Orders  
 
All applicable contract clauses, provisions, and terms and conditions from the GSA Alliant 
Contract GS00Q09BGD0056 are hereby incorporated into this task order. 
 
This task order incorporates one or more clauses by reference, with the same force and effect 
as if they were given in full text.  Upon request, the Contracting officer will make their full text 
available.  Also the full text of a clause may be accessed electronically at this/these 
address(es): 
 
FAR website:   http://www.acquisition.gov/far/  
DFARS/AFFARS website: http://www.farsite.hill.af.mil/ 
GSAM website:  http://www.acquisiton.gov/comp/gsam/gsam.html 
 
 
The following provision(s) are incorporated by full text: 
 
FAR Clauses 
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52.217-8, Option to Extend Services (Nov 1999) 
The Government may require continued performance of any services within the limits and at the rates 
specified in the contract.  These rates may be adjusted only as a result of revisions to prevailing labor 
rates provided by the Secretary of Labor.  The option provision may be exercised more than once, but 
the total extension of performance hereunder shall not exceed 6 months.  The Contracting Officer may 
exercise the option by written notice to the Contractor within 30 days. 
 
52.217-9, Option to Extend the Term of the Contract (Mar 2000) 
(a) The Government may extend the term of this contract by written notice to the Contractor 
within 12 months from the effective date of the order; provided that the Government gives 
the Contractor a preliminary written notice of its intent to extend at least 30 days before the 
contract expires. The preliminary notice does not commit the Government to an extension. 
(b) If the Government exercises this option, the extended contract shall be considered to include 
this option clause. 
(c) The total duration of this contract, including the exercise of any options under this clause, 
shall not exceed thirty (30) months. 
 
 
 
DFARS Clauses  
 
 
252.209-7999 Representation by Corporations Regarding an Unpaid Delinquent Tax Liability or a 
Felony Conviction under any Federal Law (Deviation 2012-O0004) (Jan 2012) 
(a) In accordance with section 8124 and 8125 of Division A of the Consolidated Appropriations Act, 
2012, (Pub. L. 112-74) none of the funds made available by that Act may be used to enter into a 
contract with any corporation that-  
(1) Has any unpaid Federal tax liability that has been assessed, for which all judicial and 
administrative remedies have been exhausted or have lapsed, and that is not being paid in a timely 
manner pursuant to an agreement with the authority responsible for collecting the tax liability, unless 
the agency has considered suspension or debarment of the corporation and made a determination that 
this further action is not necessary to protect the interests of the Government.  
(2) Was convicted of a felony criminal violation under any Federal law within the preceding 24 
months, where the awarding agency is aware of the conviction, unless the agency has considered 
suspension or debarment of the corporation and made a determination that this action is not necessary 
to protect the interests of the Government. 
(b) The Offeror represents that- 
(1) It is [ ] is not [  ] a corporation that has any unpaid Federal tax liability that has been assessed, 
for which all judicial and administrative remedies have been exhausted or have lapsed, and that is not 
being paid in a timely manner pursuant to an agreement with the authority responsible for collecting the 
tax liability, 
(2) It is [ ] is not [  ] a corporation that was convicted of a felony criminal violation under a Federal 
law within the preceding 24 months. 
 
 
252.232-7007 Limitation of Government’s Obligation (May 2006) 
(a)  Contract line item(s) 0001 through 0002 are incrementally funded. For these item(s), the 
sum of $1,900,000 of the total price is presently available for payment and allotted to this 
contract. An allotment schedule is set forth in paragraph (j) of this clause. 
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(b)  For item(s) identified in paragraph (a) of this clause, the Contractor agrees to perform up 
to the point at which the total amount payable by the Government, including reimbursement in 
the event of termination of those item(s) for the Government’s convenience, approximates the 
total amount currently allotted to the contract. The Contractor is not authorized to continue work 
on those item(s) beyond that point. The Government will not be obligated in any event to 
reimburse the Contractor in excess of the amount allotted to the contract for those item(s) 
regardless of anything to the contrary in the clause entitled “Termination for Convenience of the 
Government.” As used in this clause, the total amount payable by the Government in the event 
of termination of applicable contract line item(s) for convenience includes costs, profit, and 
estimated termination settlement costs for those item(s). 
 
(c) Notwithstanding the dates specified in the allotment schedule in paragraph (j) of this 
clause, the Contractor will notify the Contracting Officer in writing at least ninety days prior to the 
date when, in the Contractor’s best judgment, the work will reach the point at which the total 
amount payable by the Government, including any cost for termination for convenience, will 
approximate 85 percent of the total amount then allotted to the contract for performance of the 
applicable item(s). The notification will state (1) the estimated date when that point will be 
reached and (2) an estimate of additional funding, if any, needed to continue performance of 
applicable line items up to the next scheduled date for allotment of funds identified in paragraph 
(j) of this clause, or to a mutually agreed upon substitute date. The notification will also advise 
the Contracting Officer of the estimated amount of additional funds that will be required for the 
timely performance of the item(s) funded pursuant to this clause, for a subsequent period as 
may be specified in the allotment schedule in paragraph (j) of this clause or otherwise agreed to 
by the parties. If after such notification additional funds are not allotted by the date identified in 
the Contractor’s notification, or by an agreed substitute date, the Contracting Officer will 
terminate any item(s) for which additional funds have not been allotted, pursuant to the clause 
of this contract entitled “Termination for Convenience of the Government.” 
 
(d)  When additional funds are allotted for continued performance of the contract line item(s) 
identified in paragraph (a) of this clause, the parties will agree as to the period of contract 
performance which will be covered by the funds. The provisions of paragraphs (b) through (d) of 
this clause will apply in like manner to the additional allotted funds and agreed substitute date, 
and the contract will be modified accordingly. 
 
(e)  If, solely by reason of failure of the Government to allot additional funds, by the dates 
indicated below, in amounts sufficient for timely performance of the contract line item(s) 
identified in paragraph (a) of this clause, the Contractor incurs additional costs or is delayed in 
the performance of the work under this contract and if additional funds are allotted, an equitable 
adjustment will be made in the price or prices (including appropriate target, billing, and ceiling 
prices where applicable) of the item(s), or in the time of delivery, or both. Failure to agree to any 
such equitable adjustment hereunder will be a dispute concerning a question of fact within the 
meaning of the clause entitled “Disputes.” 
 
(f)  The Government may at any time prior to termination allot additional funds for the 
performance of the contract line item(s) identified in paragraph (a) of this clause. 
 
(g)  The termination provisions of this clause do not limit the rights of the Government under 
the clause entitled “Default.” The provisions of this clause are limited to the work and allotment 
of funds for the contract line item(s) set forth in paragraph (a) of this clause. This clause no 
longer applies once the contract is fully funded except with regard to the rights or obligations of 
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the parties concerning equitable adjustments negotiated under paragraphs (d) and (e) of this 
clause. 
 
(h)  Nothing in this clause affects the right of the Government to terminate this contract 
pursuant to the clause of this contract entitled “Termination for Convenience of the 
Government.” 

 
(i) Nothing in this clause shall be construed as authorization of voluntary services whose 
acceptance is otherwise prohibited under 31 U.S.C. 1342. 
(j) The parties contemplate that the Government will allot funds to this contract in 
accordance with the following schedule: 
 
On execution of contract $ 1,900,000 
December 2013 $ 1,316,844.50 
March 2013 $ 1,316,844.50 

 
(End of clause) 

 
DFARS 252.225-7997, Additional Requirements and Responsibilities Relating to Alleged 
Crimes by or Against Contractor Personnel in Iraq and Afghanistan (DEVIATION 2010-
O0014) (Aug 2010) 
**This clause shall be applicable to contractor personnel in Kyrgyzstan** 
(a) The Contractor shall report to the appropriate investigative authorities, identified in 
paragraph (c) below, any alleged offenses under— 
(1) The Uniform Code of Military Justice (chapter 47 of title 10, United States code) 
(applicable to contractors serving with or accompanying an armed force in the field during a 
declared war or a contingency operation); or  
(2) The Military Extraterritorial Jurisdiction Act (chapter 212 of title 18, United States Code). 
(b) The Contractor shall provide to all contractor personnel who will perform work on a 
contract in Iraq or Afghanistan, before beginning such work, information on the following: 
(1) How and where to report an alleged crime described in paragraph (a) of this clause. 
(2) Where to seek victim and witness protection and assistance available to contractor 
personnel in connection with an alleged offense described in paragraph (a) of this clause. 
(c) The appropriate investigative authorities to which suspected crimes shall be reported 
include the following officials— 
(1) US Army Criminal Investigations Division at http://www.cid.army.mil/reportacrime.html 
(2) Air Force Office of Special Investigations at 
http://www.osi.andrews.af.mil/library/factsheets/factsheet.asp?id=14522 
(3) Navy Criminal Investigative Service at http://www.ncis.navy.mil/Pages/publicdefault.aspx; or 
(4) To the command of any supported military element or the command of any base. 
(d) Personnel seeking whistleblower protection from reprisals for reporting criminal acts shall 
seek guidance through the DoD Inspector General hotline at (800) 424-9098 or 
www.dodig.mil/HOTLINE/index.html.  Personnel seeking other forms of victim or witness 
protections should contact the nearest military law enforcement office. 

(End of clause) 
 
 
JCC-I/A Clause 952.225-0003 Fitness for Duty and Medical/Dental Care Limitations (Aug 
2011) 
**This clause shall be applicable to contractor personnel in Kyrgyzstan** 
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(a)   The contractor shall perform the requirements of this contract notwithstanding the fitness 
for duty of deployed employees, the provisions for care offered under this section, and 
redeployment of individuals determined to be unfit.  Contractor personnel who deploy for 
multiple tours, for more than 12 months total must be re-evaluated for fitness to deploy.  An 
examination will remain valid for 15 months from the date of the physical.  The contractor bears 
the responsibility for ensuring all employees are aware of the conditions and medical treatment 
available at the performance location. The contractor shall include this information and 
requirement in all subcontracts with performance in the theater of operations. 
(b)   The contractor shall not deploy an individual with any of the following conditions unless 
approved by the appropriate CENTCOM Service Component (i.e. ARCENT, AFCENT, etc.) 
Surgeon:  Conditions which prevent the wear of personal protective equipment, including 
protective mask, ballistic helmet, body armor, and chemical/biological protective garments; 
conditions which prohibit required theater immunizations or medications; conditions or current 
medical treatment or medications that contraindicate or preclude the use of chemical and 
biological protective’s and antidotes; diabetes mellitus, Type I or II, on pharmacological therapy; 
symptomatic coronary artery disease, or with myocardial infarction within one year prior to 
deployment, or within six months of coronary artery bypass graft, coronary artery angioplasty, or 
stenting; morbid obesity (BMI >/= 40%); dysrhythmias or arrhythmias, either symptomatic or 
requiring medical or electrophysiological control; uncontrolled hypertension, current heart 
failure, or automatic implantable defibrillator; therapeutic anticoagulation; malignancy, newly 
diagnosed or under current treatment, or recently diagnosed/treated and requiring frequent 
subspecialist surveillance, examination, and/or laboratory testing; dental or oral conditions 
requiring or likely to require urgent dental care within six months’ time, active orthodontic care, 
conditions requiring prosthodontic care, conditions with immediate restorative dentistry needs, 
conditions with a current requirement for oral-maxillofacial surgery; new onset (< 1 year) seizure 
disorder, or seizure within one year prior to deployment; history of heat stroke; Meniere’s 
Disease or other vertiginous/motion sickness disorder, unless well controlled on medications 
available in theater; recurrent syncope, ataxias, new diagnosis (<  1 year) of mood disorder, 
thought disorder, anxiety, somatoform, or dissociative disorder, or personality disorder with 
mood or thought manifestations; unrepaired hernia; tracheostomy or aphonia; renalithiasis, 
current; active tuberculosis; pregnancy; unclosed surgical defect, such as external fixeter 
placement; requirement for medical devices using AC power; HIV antibody positivity; psychotic 
and bipolar disorders. (Reference:  Mod 10 to USCENTCOM Individual Protection and 
Individual/Unit Deployment Policy, Tab A: Amplification of the Minimal Standards of Fitness for 
Deployment to the CENTCOM AOR). 
(c)   In accordance with military directives (DoDI 3020.41, DoDI 6000.11, CFC FRAGO 09-
1038, DoD Federal Acquisition Regulation Supplement (DFARS) PGI 225.74), resuscitative 
care, stabilization, hospitalization at Level III (emergency) military treatment facilities and 
assistance with patient movement in emergencies where loss of life, limb or eyesight could 
occur will be provided.  Hospitalization will be limited to emergency stabilization and short-term 
medical treatment with an emphasis on return to duty or placement in the patient movement 
system.  Subject to availability at the time of need, a medical treatment facility may provide 
reimbursable treatment for emergency medical or dental care such as broken bones, 
lacerations, broken teeth or lost fillings. 
(d)   Routine and primary medical care is not authorized.  Pharmaceutical services are not 
authorized for routine or known, routine prescription drug needs of the individual.  Routine 
dental care, examinations and cleanings are not authorized. 
(e)   Notwithstanding any other provision of the contract, the contractor shall be liable for any 
and all medically-related services or transportation rendered. To view reimbursement rates that 
will be charged for services at all DoD deployed medical facilities please got to the following 
website:  http://comptroller.defense.gov/rates/fy2011.html (change fiscal year as applicable). 
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(End of Clause) 
 
The following clauses are incorporated by reference: 
 
FAR Clause  Title 
52.204-2  Security Requirements (Aug. 1996) 
52.204-9  Personal Identity Verification of Contractor Personnel (Jan 2011) 
52.209-9 Updates of Publicly Available Information Regarding Responsibility 

Matters (Feb 2012) 
52.216-7  Allowable Cost and Payment (Jun 2011) 
   *(a)(3) 30th 
52.216-30 Time-and-Materials/Labor-Hour Proposal Requirements – Non-

Commercial Item Acquisition Without Adequate Price Competition (Feb 
2007) 

 *(h)(2) 30th 
52.232-7 Payments Under Time-and-Material and Labor-Hour Contracts (Feb 

2007) 
52.233-4  Applicable Law for Breach of Contract Claim (Oct 2004) 
52.244-2  Subcontracts (Oct 2010) 
   *(d) none 
52.245-1  Government Property (Apr 2012) 
 
 
DFARS Clause Title 
252.201-7000  Contracting Officer’s Representative (Dec 1991) 
252.203-7000  Requirements Relating to Compensation of Former DOD Officials (Sep 2011) 
252.203-7001 Prohibition on Persons Convicted of Fraud or Other Defense-Contract-Related 

Felonies (Dec 2008) 
252.203-7002 Requirement to Inform Employees of Whistleblower Rights (Jan 2009) 
252.203-7003 Agency Office of the Inspector General (Dec 2012) 
252.203-7004 Display of Fraud Hotline Poster(s) (Dec 2012) 
252.203-7005  Representation Relating to Compensation of Former DOD Officials (Nov 2011) 
252.204-7000 Disclosure of Information (Dec 1991) 
252.204-7003 Control of Government Personnel Work Product (Apr 1992) 
252.204-7004 Alternate A, Central Contractor Registration (Feb 2013) 
252.204-7005 Oral Attestation of Security Responsibilities (Nov 2001) 
252.204-7008 Export-Controlled Items (Apr 2010) 
252.205-7000 Provision of Information to Cooperative Agreement Holders (Dec 1991) 
252.209-7004 Subcontracting with Firms That are Owned or Controlled by the Government of a 

Terrorist Country (Dec 2006) 
252.211-7003 Item Identification and Valuation (Jun 2011) 
252.211-7007 Reporting of Government-Furnished Property (Aug 2012)  
252.211-7008 Use of Government-Assigned Serial Numbers (Sep 2010) 
252.215-7000 Pricing Adjustments (Dec 2012) 
252.215-7002 Cost Estimating System Requirements (Dec 2012) 
252.223-7004  Drug Free Work Force (Sep 1988) 
252.223-7006 Prohibition on Storage and Disposal of Toxic and Hazardous Materials (Apr 

2012)  
252.223-7008 Prohibition of Hexavalent Chromium (May 2011) 
252.225-7005 Identification of Expenditures in the United States (Jun 2005) 
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252.225-7006 Quarterly Reporting of Actual Contract Performance Outside the United States 
(Oct 2010) 

252.225-7012 Preference for Certain Domestic Quantities (Jun 2012) 
252.225-7040 Contractor Personnel Authorized to Accompany U.S. Armed Forces Deployed 

Outside the United States (Feb 2013) 
  *(c)(1) – The contractor shall be afforded the level of protection 

commensurate with civilian DOD employees. 
252.227-7013 Rights in Technical Data – Noncommercial Items (Feb 2012) 
252.227-7016 Rights in Bid or Proposal Information (Jan 2011) 
252.227-7017 Identification and Assertion of Use, Release, or Disclosure Restrictions (Jan 

2011) 
252.227-7030 Technical Data – Withholding of Payment (Mar 2000) 
252.227-7037 Validation of Restrictive Markings on Technical Data (Jun 2012)  
252.239-7000 Protection Against Compromising Emanations (Jun 2004) 
252.239-7001 Information Assurance Contractor Training and Certification (Jan 2008) 
252.242-7004 Material Management and Accounting System (May 2011) 
252.242-7005 Contractor Business Systems (Feb 2012) 
252.242-7006 Accounting System Administration (Feb 2012) 
252.243-7002 Requests for Equitable Adjustment (Dec 2012) 
252.244-7001 Contractor Purchasing System Administration (Jun 2012) 
252.245-7001 Tagging, Labeling, and Marking of Government-Furnished Property (Apr 2012) 
252.245-7002 Reporting Loss of Government Property (Apr 2012) 
252.245-7003 Contractor Property Management System Administration (Apr 2012) 
252.245-7004 Reporting, Reutilization, and Disposal (Apr 2012) 
 
 

8.0 Past Performance Information 
The Government will provide and record Past Performance Information for acquisitions over 
$150,000 utilizing the Contractor Performance Assessment Reporting System (CPARS).  The 
CPARS process allows Contractors to view and comment on the Government's evaluation of 
the Contractor's performance before it is finalized.  Once the Contractor’s past performance 
evaluation is finalized in CPARS it will be transmitted into the Past Performance Information 
Retrieval System (PPIRS). Contractors are required to register in the CPARS, so Contractor’s 
may review and comment on past performance reports submitted through the CPARS.  The 
CPARS and PPIRS websites are as follows:      
    CPARS   https://www.cpars.csd.disa.mil/  

PPIRS   http://www.ppirs.gov 
 

9.0  Applicable Documents 
 

Table 1. Technical Orders 
 

TO NUMBER DATE TITLE REFERENCE 
00-25-234  
REV 4  
CHG 39 

01-AUG-1988 
21-JUL-2011 

General Shop Practice Requirements for 
the Repair, Maintenance, and Test of 
Electrical Equipment 

Entire TO 
applies 



ID-ID04130052     Performance Work Statement  Page 31 of 34 
 

TO NUMBER DATE TITLE REFERENCE 
1-1-691  
REV 6  
CHG 2 

02-NOV-2006 
15-MAY-2011 

Cleaning and Corrosion Prevention and 
Control for Aerospace and Non-Aerospace 
Equipment 

Entire TO 
applies 

1-1-8  
REV 6 
CHG 2 

12-JAN-2010 
16-JUN-2011 

Application and Removal of Organic 
Coatings, Aerospace and Non-Aerospace 
Equip 

Entire TO 
applies 

00-35D-54 01-NOV-2011 USAF Deficiency Reporting, Investigation, 
and Resolution 

Entire TO 
applies 

 
Table 2.  Military Standards 

 
STANDARD DATE TITLE REFERENCE 
MIL-HDBK-
5400 

30-NOV-1995 Electronic Equipment, Airborne General 
Guidelines  

Entire standard 
applies 

MIL-STD-882E 11-MAY-2012 System Safety Entire standard 
applies 

MIL-STD-
129P(4) 

19-SEP-2007 Military Marking for Shipment and Storage Entire standard 
applies 

MIL-STD-130N 17-DEC-2007 Identification Marking of U.S. Military 
Property 

Entire standard 
applies 

MIL-HDBK-
263B 

31-JUL-1994 Electrostatic Discharge Control Handbook 
for Protection of Electrical and Electronic 
Parts, Assemblies and Equipment 
(Excluding Electrically Initiated Explosive 
Devices)  

Entire standard 
applies 

 
Table 3. AF/AFMC/Other Regulations 

 
REGULATION DATE TITLE REFERENCE 
AFM 23-110 1-APR-2009 USAF Supply Manual Volume 2, Part 2 
AFI 33-201 1-MAY-2005 Communications Security  Volume  1 
AFI 33-201 1-MAY-2005 COMSEC User Requirements  Volume  2 
AFI 33-201 1-MAY-2005 Controlled Cryptographic Item  Volume  5 

 
Table 4. Non-Government Documents 

 
DOCUMENT DATE TITLE REFERENCE 
EIA649 01-FEB-1999 National Consensus Standard For 

Configuration Management 
Entire document 
applies 

ISO-9001 1-DEC-2000 Quality Management Systems 3rd Edition  

 

10.0 Acronyms 
 

AF Air Force  
AFB  Air Force Base 
AFI Air Force Instruction 
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AFLCMC Air Force Life Cycle Management Center 
AFMAN Air Force Manual 
AFMC Air Force Materiel Command 
AFOSH Air Force Occupational, Safety and Health 
AOC Air Operations Center 
ASSY Assembly 
ATO Authority to Operate 
ATP Acceptance Test Procedure 
BLOS Beyond Line of Sight 
C2 Command and Control 
CAC Common Access Card 
CCB Configuration Control Board 
CAR Certifying Authority’s Representative 
CCI Controlled Cryptographic Items 
CCR Central Contractor Registration 
CFE Contractor Furnished Equipment 
CFR Code of Federal Regulations 
CHG Change 
CLS Contractor Logistics Support 
CO Contracting Officer 
COMSEC Communications Security 
CONUS Continental United States 
COR Contracting Officer’s Representative 
CPARS Contractor Performance Assessment Reporting System 
CPG Comprehensive Procurement Guidelines 
DAA Designated Accrediting Authority 
DBA Doing Business As 
DCN Document Change Notice 
DD Department of Defense 
DFARS Defense Federal Acquisition Regulation Supplement 
DLA Defense Logistics Agency 
DSN Defense Service Network 
DUNS Data Universal Numbering System 
EARS Expeditionary Air Refueling Squadron 
ECP Engineering Change Proposal 
EMS Environmental Management System 
EPA Environmental Protection Agency 
FAR Federal Acquisition Regulations 
FED EX Federal Express 
FEDLOG Federal Catalog System 
FISMA Federal Information Security Management Act 
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FTS Federal Telecommunications System 
GB Giga Byte 
GFE Government Furnished Equipment 
GFM Government Furnished Material 
GFP Government Furnished Property 
GPP Green Procurement Program 
GSA General Services Administration 
GWAC Government-wide Acquisition Contract 
HDD Hard Disk Drives 
IAM Information Assurance Manager 
IAW In Accordance With 
ISO International Organization for Standardization 
ITSS IT-Solutions Shop 
IUID Item Unique Identification 
LOS Line Of Sight 
LRU Line Replaceable Unit 
MIDS Multifunctional Information Distribution System 
MIL-HDBK Military Handbook 
MIL-STD Military Standards 
MILSTRIP Military Standard Requisitioning & Issue Procedures 
NIST National Institute of Standard Technology 
NLT Not Later Than 
NSL  Not Stock Listed 
NSN National Stock Number 
NATO North Atlantic Treaty Organization 
NSPA NATO Support Agency 
OCONUS Outside the Continental United States 
ODC Other Direct Cost 
ODS Ozone Depleting Substances 
PIPC Property In the Possession of Contractors 
PIT Platform Information Technology 
PM Program Manager 
PN Part Number 
PPIRS Past Performance Information Retrieval System 
PQDR Product Quality Deficiency Report 
PWS Performance Work Statement 
QAR Quality Assurance Representative 
QDR Quality Deficiency Reports 
ROBE Roll-on Beyond Line-of-Sight Enhancement 
ROM Rough Order of Magnitude 
RT Receiver Transmitter 
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SADL Situational Awareness Data Link 
SATCOM Satellite Communication 
SCSI Small Computer System Interface  
SME Subject Matter Expert 
SRU Shop Replaceable Unit 
TCTO  Time Compliance Technical Order 
TIG Tactical Information Gateway 
TO Technical Order 
WAR Weekly Activity Report 
WR-ALC Warner Robins Air Logistics Complex 

 

11.0 Appendices: 
 

Appendix A 
Military Standard Requisitioning and Issue Procedures (MILSTRIP) 
 
 
Appendix B 
Government Furnished Property (GFP) Management 
 
 
 




